
INVITATION FOR BIDS

June 27, 2008

IFB #2008-83713-2205

City of Newport News
OFFICE OF THE PURCHASING DIRECTOR
2400 Washington Avenue
Newport News, VA 23607



Phone: (757) 926-8721/ Fax: (757) 926-8038

Jones Road Drainage Improvements

ADDENDUM 3

BID DUE: July 3, 2008 at 2:00 P.M.

Contract Officer:

Bill Lindsey, CPPO, C.P.M., Purchasing Administrator, blindsey@nngov.com

Be Advised of the following changes and information regarding the subject solicitation.

- **The Bid Due Date is hereby changed to July 3, 2008 at 2:00 PM.**
- **Replace Page B-2 with attached Page B-2 (Addendum 3)**
- **Replace Page C-3 with attached Page C-3 (Addendum 3)**

Company Name: _____

Address: _____

City/State/Zip: _____

Telephone: _____ Fax No.: _____ E-Mail: _____

Fed. Tax ID (or Social Security #): _____

Print Name: _____ Title: _____

Signature: _____ Date: _____

BID
JONES ROAD DRAINAGE IMPROVEMENTS
SECTION 1 – STORM SEWER

GENERAL:

ITEM	+ / -	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
1.		1	LS	Mobilization /Demobilization		
2.		1	LS	Construction Stakeout		
3.		1	LS	Traffic Control		
4.		1	LS	Clearing & Grubbing		
5.		1	LS	Erosion and Sediment Control		

STORM SEWER:

ITEM	+ / -	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
1.		1147	LF	60" RCP (Cl.3)		
2.		16	LF	36" RCP (Cl.3)		
3.		40	LF	18" RCP (Cl.3)		
4.		32	LF	34" x 53" HECP (Cl-3)		
5.		32	LF	12" RCP (Cl.3)		
6.		2	EA	VDOT JB-1 W/MH TOP		
7.		2	EA	VDOT JB-1 W/DI-1 TOP		
8.		2	EA	VDOT B-3 W/MH TOP		
9.		3	EA	VDOT B-3 W/DI-5 TOP		
10.		2	EA	VDOT DI-5 W/DI-1 TOP		
11.		1	EA	VDOT EW-2PC		
12.		650	SY	VDOT EC-3 (Soil Retention Matting)		
13.		65	CY	VDOT EC-1 (CL-I Rip Rap)		
14.		1	LS	RIP RAP STILLING BASIN		
15.		1	LS	VDOT PP-1 (Flowable Fill)		
16.		1	LS	Temporary Plug (SS#10)		
17.		200	CY	Undercut Excavation and Backfilling		
18.		200	CY	Additional Bedding Stone		
19.		1300	CY	Select Material Backfill		
20.		450	CY	Earth Fill		
21.		1800	SY	Topsoil & Seeding		
22.		5	EA	Test Pits		
23.		1400	LF	Roadside Ditch Re-grading		

SUB-TOTAL SECTION 1 – STORM SEWER: _____

CONTRACT
JONES ROAD DRAINAGE IMPROVEMENTS
SECTION 1 – STORM SEWER

GENERAL:

ITEM	+ / -	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
1.		1	LS	Mobilization /Demobilization		
2.		1	LS	Construction Stakeout		
3.		1	LS	Traffic Control		
4.		1	LS	Clearing & Grubbing		
5.		1	LS	Erosion and Sediment Control		

STORM SEWER:

ITEM	+ / -	QTY	UNIT	DESCRIPTION	UNIT PRICE	TOTAL PRICE
1.		1147	LF	60" RCP (Cl.3)		
2.		16	LF	36" RCP (Cl.3)		
3.		40	LF	18" RCP (Cl.3)		
4.		32	LF	34" x 53" HECF (Cl-3)		
5.		32	LF	12" RCP (Cl.3)		
6.		2	EA	VDOT JB-1 W/MH TOP		
7.		2	EA	VDOT JB-1 W/DI-1 TOP		
8.		2	EA	VDOT B-3 W/MH TOP		
9.		3	EA	VDOT B-3 W/DI-5 TOP		
10.		2	EA	VDOT DI-5 W/DI-1 TOP		
11.		1	EA	VDOT EW-2PC		
12.		650	SY	VDOT EC-3 (Soil Retention Matting)		
13.		65	CY	VDOT EC-1 (CL-I Rip Rap)		
14.		1	LS	RIP RAP STILLING BASIN		
15.		1	LS	VDOT PP-1 (Flowable Fill)		
16.		1	LS	Temporary Plug (SS#10)		
17.		200	CY	Undercut Excavation and Backfilling		
18.		200	CY	Additional Bedding Stone		
19.		1300	CY	Select Material Backfill		
20.		450	CY	Earth Fill		
21.		1800	SY	Topsoil & Seeding		
22.		5	EA	Test Pits		
23.		1400	LF	Roadside Ditch Re-grading		

SUB-TOTAL SECTION 1 – STORM SEWER: _____