

City of Newport News
 Purchasing Department
 2400 Washington Avenue
 Newport News, VA 23607

OPTIONAL
 SIGN-IN SHEET

IFB No.: 2011-3736-2005

Pre-Bid: January 13, 2011

Location: Meeting on Site: 15198 Warwick Boulevard, Newport News, VA

Subject: Stoney Run Community Center Phase II

Due Date: February 1, 2011

Representative's Name

Email Address

Company Name

Phone/Fax Numbers

Time: 11:00 A.M.

Time: 3:00 P.M.

<u>James Reynolds</u>	<u>Jamesbernd@ambee.com</u>	<u>R.D. Lambert & Sons Inc</u>	<u>757-420-8820 - 420-1102</u>
<u>Morgan Wells</u>	<u>morganw@proffersinc.com</u>	<u>Conrad Brothers</u>	<u>543-5521 / 543-4589</u>
<u>Michael Handy</u>	<u>michael.handy@honeywell.com</u>	<u>Honeywell</u>	<u>84929 6467 / 515-1590</u>
<u>Jimmy Haines</u>	<u>Jimmyell2000@yahoo.com</u>	<u>Almond Tech</u>	<u>873-2424 873-9244</u>
<u>Todd Arnold</u>	<u>tarnold@duel@south.tn.com</u>	<u>STI</u>	<u>757-872-6668</u>
<u>Monica Sparks</u>	<u>mspark@weblogic.com</u>	<u>MEB General Contractors</u>	<u>757-487-5558 / 487-5039</u>
<u>Helen Gresham</u>	<u>hgresham@bucmail.elsevier.com</u>	<u>Council Floor Shop</u>	<u>413-826-5985 / 413-733-6203</u>
<u>Justin Holloman</u>	<u>jhalloman@vhb.com</u>	<u>VHB, Inc.</u>	<u>220-0500</u>
<u>Paul Sacman</u>	<u>psacman@mtenginers.com</u>	<u>Thompson Consulting Engineers</u>	<u>617-4275</u>

City of Newport News
 Purchasing Department
 2400 Washington Avenue
 Newport News, VA 23607

OPTIONAL
 SIGN-IN SHEET

IFB No.: 2011-3736-2005

Pre-Bid: January 13, 2011

Time: 11:00 A.M.

Location: Meeting on Site: 15198 Warwick Boulevard, Newport News, VA

Subject: Stoney Run Community Center Phase II

Due Date: February 1, 2011

Time: 3:00 P.M.

Representative's Name

Email Address

Company Name

Phone/Fax Numbers

THOMAS McPHERSON

thomasmcpherson@comcast.net

E.W. Muller

248-0500 / 248-1655

Leon Boyer

leonboyer@comcast.net

"

0123 / 873-847

Gene Minkin

gwminkin@ntd-inc.com

Melnie - Custom Const Co, Inc

434-676-8221

Derrick Hall

Derrick@kenbridge.com

Kenbridge Construction Co

434-676-8815

Tripp Behm

hccorp@hudsoncontracting.com

Hudsons Contracting

873-3010

MUHAMMAD KABIR

mkabir@mcKenzie-Construction.com

McKENZIE CONST CORP.

422-6177 / 422-6631

ADAM RITT

adamritt@adamconstruction.com

HOY CONSTRUCTION

853-5557 / 855-1978

BRUCE GRANNING

brucegranning@brucegranning.com

BRUCE GRANNING

(757) 340-6212 340-6215

Gene Roberts

gene@jamesriverarchitects.com

James River Architects

757-545-5504

City of Newport News
 Purchasing Department
 2400 Washington Avenue
 Newport News, VA 23607

OPTIONAL
 SIGN-IN SHEET

IFB No.: 2011-3736-2005

Pre-Bid: January 13, 2011

Time: 11:00 A.M.

Location: Meeting on Site: 15198 Warwick Boulevard, Newport News, VA

Subject: Stoney Run Community Center Phase II

Due Date: February 1, 2011

Time: 3:00 P.M.

Representative's Name

Email Address

Company Name

Phone/Fax Numbers

HUGH RICHY

hrichy@oysterpointconstruction.com

Oyster Point Construction

757-873-0000

BUCK LOGAN

logan@costelloconstruction.com

Costello Const.

410-8740-9800

MARTIN FORBES

mforbes@sauer-inc.com

Sauer Inc

757-597-7750

Taylor Wigham

taylor@wobvna.com

WHL Construction Inc

596-1660

KEVIN MORRIS

kmorris@ctvmswia.com

Clancy + Dwyer

873-6869

WILL CREED

wcreed@kbsg.com

KBS, Inc.

416-4356

AL SLEDD

asledd@vab.com

VAB Inc.

820-0560